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ADDENDUM NO. 1 - ISSUE DATE:  March 22, 2010 
 
PROJECT: George Ward School IT Electrical Upgrades 
  Randolph County, West Virginia 

 
TO:  Prospective Bidders 
 
FROM:  Blackwood Associates, Inc., Fairmont, WV 
 
This Addendum forms a part of the Contract Documents and modifies the original Bidding Documents 
dated February 25, 2010 and any subsequent addenda.  Acknowledge receipt of this Addendum in the 
space provided on the Bid Form.  Failure to do so may subject the Bidder to disqualification. 
 
This addendum consists of six (6) 8-1/2" x 11" pages which includes the Addendum Items (2 
pages), Pre-Bid Meeting Attendance List (1 page) and Pre-Bid Meeting Notes (3 pages). 
 
A Mandatory Pre-Bid Meeting was held at George Ward Elementary School, U.S. 219, Mill Creek, WV  
26280 on March 18, 2010 at 10:30 a.m.  The Meeting Notes are attached to this Addendum. 
 
CHANGES TO PRIOR ADDENDA:  Not applicable to this Addendum. 
 
CHANGES TO BIDDING REQUIREMENTS:  Not applicable to this Addendum. 
 
CHANGES TO CONDITIONS OF THE CONTRACT:  Not applicable to this Addendum. 
 
CHANGES TO SPECIFICATIONS:   

 
1. Specification 011000 “SUMMARY” 

Page 3, Paragraph 1.6.B. 
REVISE to read as follows: 
“1. Access to the school is restricted to the hours between 3:30 PM and 7:00AM until June 8th. 
2. Access to the school is not restricted after June 8th. 
3. School can be made available on weekends. 
4. The media room 141 shall remain in use by the Owner until May 23rd.  Contractor may work in this 
room prior to May 23rd during the hours between 3:30 PM and 7:00AM until June 8th.  Prior to May 
23rd, the media room 141 shall remain fully operational.  After May 23rd, the contractor shall have 
unrestricted access and the room is not required to be maintained fully operational.” 
 

CHANGES TO DRAWINGS: 
Drawing E100 “NOTES, ONE LINE, LEGEND, AND SCHEDULE ”. 

2. ADD the following General Note 1 to read as follows:  “Contractor shall document any broken ceiling 
tiles prior to construction, and be responsible for replacing any ceiling tiles damaged as a result of 
construction.” 
 
Keyed Power Notes 

3. Note 1. 
REVISE “115 Deg. Rise” to read as follows:  “150 Deg. Rise”. 

4. Note 5.a. 
REVISE to read as follows:  “Provide an Eaton SPD/250ka/480Y/2/K”. 

5. Note 7.a. 
REVISE to read as follows:  “Provide an Eaton SPD/100ka/208Y/2/K”. 
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“ELECTRIC POWER SYSTEM LEGEND” 
6. Duplex Receptacle for Ceiling Projector - Description: 

REPLACE “Single gang steel box supported by tee grid hanger (Caddy 512 or equal)” with ““Provide 
single gang steel box secured to building structure, or structural part of ceiling grid.  Do not attach to 
tee grid portion of ceiling.  Do not attach to structure using tie wire.  Attach using slotted steel and 
clamps or similar.  No combustible items shall be installed in plenum space above ceiling.  Box shall 
be mounted securely such that insertion of removal of plug will not move ceiling tile.  Comply with 
Specification 260529” 

7. Surface Mounted Raceway Tee and Vertical Riser - Description:   
ADD the following to read:  “Remove portion of wood ceiling trim to allow surface raceway to be 
mounted flush against wall.” 
 

8. “PANEL 6B” Schedule 
REVISE:  Circuit 20 to be a “Spare”. 
 

9. Drawing E101 “POWER PLAN” 
Room 144: 
Provide ceiling mounted smoke detector connected to building fire alarm system near new 
panelboard 6B.  Smoke detector shall be a Simplex and listed for use with the Simplex 4004 fire 
alarm control panel located in room 140.  Provide wiring as required and installed per manufacturer’s 
requirements.  All cable shall be plenum rated.  New smoke detector shall be tested.   
 

 
END OF ADDENDUM NO. 1 ITEMS 
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MANDATORY PRE-BID MEETING - March 18, 2010; 10:30 a.m.

Mount Nebo, WV  26679

MSES consultants, inc.

Elkins, WV  26241

James Bane
Mon Valley Electric, Inc.
1609 Garner St.
Pleasant Valley, WV  26554

Name / Company / Address

Jerry Hardy

F:  304-622-0981

R.e.H, Inc.
1110 Cole Ave.

Elkins, WV  26241
703 N. Randolph Ave.

Jeff Pauley, Project Engineer jkpauley@msesinc.com P:  304-624-9700

609 West Main St.
Clarksburg, WV  26301
Willie Angelozzi
W.A. Contracting
578 Lower Hilderbrand
Morgantown, WV  26501
Patrick Smith patsmith@masterservicema.com

F:  304-872-3634

davisheating@wvdsl.net

John Kuhn
P.O. Box 92

Eastern Electric

David Davis Heating A&C & Electric
David Davis 

P:  304-636-0595

P:  304-636-4669
F:  304-637-4669

jkuhn@easternelectricllc.com P:  304-872-4868

mve.james@verizon.net

bob@rehconstructionwv.com
F:  304-636-9419

P:  304-366-2340
F:  304-366-2342

Email Address

Elkins, WV  26241

Phone / Fax

hamerwillie@comcast.com P: 304-983-2756

GC

P:  304-636-8170
Master Service Mid Atlantic F:  304-636-8206
1945 Harrison Ave.
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Randolph County Schools 
George Ward School IT Electrical Upgrades 

Pre-Bid Meeting Minutes – March 18, 2010; 10:30 a.m. 
U.S. 219, Mill Creek, WV  26280 

 
This meeting was mandatory for General Contractors, optional for Subcontractors. 
 

1. Owner and A/E Representatives 
Terry George, Randolph Co. Board of Education 
Diana Arbogast, George Ward Principle 
Jeff Pauley, Project Engineer with MSES/BAI 
 

2. Project Manual items reviewed (Contractors were instructed to review these Documents in the 
Project Manual): 
 
A. Invitation to Bid: 

 
1. Bids will be received at the Randolph County Board of Education, 40 Eleventh Street, 

Elkins, West Virginia  26461 on March 30, 2010 at 10:00 a.m.  
 

2. All bidders and bidder’s subcontractors must be licensed in compliance with the West 
Virginia Contractors Licensing Act.   
 

3. Printed copies of the Bidding Documents are available at a cost of $50.00 (non-
refundable).  All requests for printed copies of the Bidding Documents must be 
received no later than five days prior to bid date. The Bidding Documents may be 
downloaded free of cost by visiting the BAI web site at 
http://www.wvarchitects.com/georgeward.   
 

4. No Bid can be withdrawn for a period of 60 days.   
 
B. Amendments and Supplementary Instructions to Bidders: 

 
1. Acceptable Bidder awarded the contract accepts all liability for payment of Sales 

Taxes, State and City B&O Taxes and Use Taxes and all contributions and payroll 
taxes under State and Federal Law. 
 

2. A 5% Bid Bond must be provided with the Bid. 

3. Contractors must comply with West Virginia Code 5A-3-10A and must sign the 
Affidavit included in the project manual that the Contractor is not in “Employer Default” 
and does not owe the state or any political subdivision because of a judgment in 
excess of $1,000.  The No Debt Affidavit must be completed and submitted with Bid. 
 

4. The Affidavit on Non-Collusion must be completed and submitted with Bid. 
 

5. The contract shall be deemed as having been awarded when formal notice of award 
has been duly served upon the intended Contractor by an authorized individual 
representing the Owner. 
 
The Bidder(s) submitting the lowest qualified responsible bids(s) as determined by the 
Owner and Architect/Engineer at the time of the bid shall submit a listing of all 
subcontractors and all major equipment and material suppliers along with the 
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contractor’s license number for each subcontractor as required by the “West Virginia 
Contractor Licensing Act” proposed for each major branch of work itemized and 
described in the contract documents for the project within two hours after the 
completion of the bid opening.  This information is to be provided on the “List of 
Subcontractors, Equipment/Material Suppliers”.  Failure to submit a list of 
subcontractors and major equipment/material suppliers along with the contractor’s 
license number for each subcontractor as required by the “West Virginia Contractor 
Licensing Act” within two hours after the completion of the bid shall result in 
disqualification of the Bid.  Owner:  Randolph County Schools (Fax:  304-636-9157).  
Architect/Engineer:  MSES/BAI. (Fax:  304-366-1537) 
 

6. A review of the proposed subcontractors and equipment/material suppliers shall be 
conducted by the Architect/Engineer, and Owner.  The Bidder may be requested to 
change an unsatisfactory subcontractor or equipment/material supplier.  Proposed 
subcontractors or equipment/material suppliers found to be unsatisfactory jointly by the 
Owner or Architect/Engineer and the Contractor, shall be changed to an acceptable 
subcontractor or equipment/material supplier at no additional cost to the Owner, as the 
contractor has full responsibility for execution of the work. 
 

7. A copy of all Contractors and subcontractors licensing certificates must be submitted 
to the Owner for review prior to the award of construction contracts. 

 
8. A 100% Performance and Labor and Material Payment Bond must be provided within 

ten days of the Notice of Award by Owner and before signing the contract.  
 

9. WV Division of Labor Wage Rates:  All Contractors and Sub-contractors shall pay 
West Virginia Department of Labor fair minimum rate of wages for the county in which 
the work of this contract is performed.  Each Contractor shall be responsible to obtain 
correct and fair minimum rate of wages as established by the West Virginia 
Department of Labor. 
 

10. The WV Department of Education requires that a Certified Payroll be submitted with 
each Contractor’s Payment Application.  Certified Payrolls must include names, 
addresses and social security numbers of all workers, including those of any sub-
contractors. 
 

D. Bid Form: 
 

1. Construction Period.  Contractor will commence work on the Project on or before a 
date specified in a written “Notice to Proceed” of the Owner.  The Construction Period 
is 85 calendar days. 
 

2. Liquidated damages in the amount of $200.00 will be assessed for each calendar day 
that the work remains uncompleted past the stipulated contract time. 
 

3. Bid consists of Base Bid. 
 

4. A five percent (5%) retainage will be maintained throughout the construction period.  
The retainage will not be released until the Owner and Architect/Engineer have 
received satisfactory evidence of the completion of all work required by the contract 
documents all including rejected Work and the resolution of all unsettled claims.   

 
E. The following items in Specification Section 011000, “Summary”: 
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1. The Project Information. 
2. Work Covered by Contract Documents. 
3. Access to Site. 
4. Coordination with Occupants. 
5. Work Restrictions. 

 
4. All questions shall be submitted in writing to the Architect no later than on March 25, 2010; 5:00 

PM.  Please include the following information when submitting questions:  
  
A. Project Name. 
B. Date. 
C. Contractor / Contract information. 
D. Question / Information requested. 
E. Drawing or Specification requested. 

 
Submit to: 
Jeff Pauley 
304-423-5379 
jkpauley@msesinc.com 
Fax: 304-622-0981 
 

6. Addenda will be issued by E-mail to Contractors / Sub-contractors who obtained Bid Documents 
from Architect.  Meeting attendees should have provided E-mail addresses on the Sign-In Sheet.  
The Addenda will also be available for download at http://www.wvarchitects.com/georgeward.       
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