

Architect	Owner	Bidding Information
Blackwood Associates, Inc. 611 East Park Avenue Fairmont, WV 26554 P: 304-366-1580 / F: 304-366-1537	Barbour County Schools 105 South Railroad St. Philippi, WV 26416 P: 304-457-3030 / F: 304-457-3559	Project No. 0994902 Bid Date: February 16, 2010 Time: 2:00 PM Actual Bid Reading Time: 2:12 PM

Bidder	Base Bid	Alternate No. 1	Alternate No. 2	Alternate No. 3	Bid Bond	Addenda Received		
						No. 1		
City Construction Co. Rt. 2, Box 285 Clarksburg, WV 26301	\$ 1,294,402.00	\$ 7,000.00	\$ 20,500.00	\$ 8,800.00	√	√		
Flint Construction 1 Public Road Gassaway, WV 26624	\$ 1,303,305.00	\$ 6,100.00	\$ 27,235.00	\$ 15,065.00	√	√		
G.A. Brown & Son 215 Mill St. Fairmont, WV 26554	\$ 1,388,000.00	\$ 6,700.00	\$ 40,000.00	\$ 13,600.00	√	√		
Huffman Corp 415 A Benedum Dr. Bridgeport, WV 26330	\$ 1,279,500.00	\$ 5,000.00	\$ 23,500.00	\$ 8,500.00	√	√		
Lombardi Development 820 Donegal Drive, East Follansbee, WV 26037	\$ 1,259,500.00	\$ 9,500.00	\$ 24,500.00	\$ 8,500.00	√	√		
Shuck Construction 1549 Tulip Lane Fairmont, WV 26554	\$ 1,384,887.00	\$ 6,600.00	\$ 28,500.00	\$ 20,400.00	√	√		

Apparent Low Bidder: Lombardi Development, Follansbee, WV

Alternate No. 1: Add Roof Hatch and Ladders and associated work as indicated on Drawings. See Details 11/A501, 6/A502, and 7/A503.

Alternate No. 2: Add Acoustic Panel Ceiling Systems as indicated on the Drawings. See Room Finish Schedule on Sheet A601.

Alternate No. 3: Add Interior Painting as indicated on the Drawings. See Room Finish Schedule on Sheet A601.

Fax Numbers for Sending List of Proposed Subcontractors (send before 4:12 P.M.)

School Building Authority of WV: 304-558-2539

Barbour County Schools: 304-457-3559

Blackwood Associates, Inc.: 304-366-1537